

Work in progress

15.05.2023

№	Object № demand	The name of the work	Type of work	Deadline for submission of the commercial proposal
1	ZCMC	Design and estimate documentation for the organization of new offices in the upper part of the existing one-floor cloakrooms of Concentrating Mill in "ZCMC" CJSC.	Constructive works	deadline for submission of the commercial proposal 20.05.2023
2	ZCMC	Republic of Armenia, Syunik Province, Kajaran, "ZCMC" CJSC (address c. Kajaran, Lernagortsner 18-21) project for building a new cloakroom	Project	deadline for submission of the commercial proposal 20.05.2023
3	ZCMC	Preparation of design and estimate working documentation for the construction of the administrative building in transport division of "ZCMC" CJSC's transport department.	Project	deadline for submission of the commercial proposal 20.05.2023
4	ZCMC	Development of design and estimate working documentation for the construction of a new building for cars' technical maintenance of "ZCMC" CJSC's transport department.	Project	deadline for submission of the commercial proposal 20.05.2023
5	ZCMC1072	Order a detailed design for installation of a hydraulic hammer in ore major crushing section of "ZCMC" CJSC.	Project	deadline for submission of the commercial proposal 20.05.2023
6	ZCMC /N A29917	Installation work for the station control panel.	Project	deadline for submission of the commercial proposal 20.05.2023
7	ZCMC/N A29917	Design of SARD-1200 control panels	Project	deadline for submission of the commercial proposal 20.05.2023
8	ZCMC/N A29924	Project for a new warehouse building of ore crushing and transportation workshop in "ZCMC" CJSC	Constructive works	deadline for submission of the commercial proposal 20.05.2023
9	ACMC	Drilling of 3 wells of the water supply system at the site	Service	deadline for submission of the commercial proposal 20.05.2023
10	ACMC	Repairing of Technological Autopark	Constructive works	deadline for submission of the commercial proposal 25.05.2023
11	ZCMC/N A29722	Construction of 220kv substation sites	Constructive works	deadline for submission of the commercial proposal 25.05.2023
12	ZCMC/N 29602	Project of anti-vibration measures of chinese ball mill N20 of the Concentrating Mill	Project	deadline for submission of the commercial proposal 25.05.2023
13	ZCMC /A28371	Engineering-geological survey in the territory of new crushing and flotation plants	Scientific research work	deadline for submission of the commercial proposal 25.05.2023
14	ZCMC/№A29151	Designing new warehouses for Mo, Cu concentrates	Project	deadline for submission of the commercial proposal 25.05.2023
15	ZCMC/N A27972	Engineering-geological surveys for design and construction of 9 line supports of 220kV transmission and 220kV substation	Geotechnical researches for projects and construction	deadline for submission of the commercial proposal 25.05.2023
16	ZCMC/ N A26463	AST ISO 14033:2019 Environmental Systems. Quantitative environmental information.Recommendations and examples	Servicing, certification	deadline for submission of the commercial proposal 25.05.2023
17	ZCMC/N A25499	Movable pylons of the 110kV Agarak overhead line No. 18-32	Constructive works	deadline for submission of the commercial proposal 25.05.2023
18	ZCMC/N A29269	Construction of a 35/10 kV substation 2500 kV.	Constructive works	deadline for submission of the commercial proposal 25.05.2023
19	ZCMC/report. 351	On the construction of new wastewater treatment plants in the city Kajaran	Constructive works	deadline for submission of the commercial proposal 26.05.2023
20	ZCMC/N A29264	Works on construction of 35 kV overhead lines	Constructive works	deadline for submission of the commercial proposal 25.05.2023
21	ZCMC/N25499	Movable pylons of the 110kV Agarak overhead line No. 18-32	Constructive works	deadline for submission of the commercial proposal 28.05.2023