

Current tenders for "ZCMC" CJSC					
№ n/n	Division Procurement initiator	Responsible	Code	Subject of purchase	Date of application
1	Directorate of Capital Construction	K. Sargsyan	A32879	Design project	25.12.2023
2	Directorate of Capital Construction	K. Sargsyan	A35832	110 kV substation and overhead line (SW)	29.12.2023
3	Directorate of Capital Construction	K. Sargsyan	A36166	Development of the information model of the "Working Documentation" stage of capital construction facilities SKDR, PP building	03.01.2024
4	Directorate of Capital Construction	K. Sargsyan	A36652	TT for the supply, deployment, implementation and technical support of the shared data environment.	03.01.2024
5	Directorate of Capital Construction	K. Sargsyan	A36779	TT for purchase of analyser and samplers	04.01.2024
6	Directorate of Capital Construction	K. Sargsyan	A36279	TT for geodetic survey, field survey and feasibility study of the route "Artsvanik-Geghi-Geghi-Waste Water Supply Pipeline."	04.01.2025
7	Directorate of Capital Construction	K. Sargsyan	A38390	TT for car underbody and wheel washing (PIR execution)	04.01.2023
8	Directorate of Capital Construction	K. Sargsyan	A39525	TT for the Outstaffing tender	06.01.2024
9	Directorate of Capital Construction	K. Sargsyan	A39929	TT for provision of services on translation of technical documentation	06.01.2024
10	Directorate of Capital Construction	K. Sargsyan	A40181	TT for performance of construction, installation and commissioning works of "Explosives Warehouse" facility	06.01.2024
11	Directorate of Capital Construction	K. Sargsyan	A40180	TT for performance of construction, installation and commissioning works of the facility "Complex for repair and maintenance of vehicles"	08.01.2024
12	Directorate of Capital Construction	K. Sargsyan	A40764	Performing construction, installation and commissioning works of the "Thickener" facility	09.01.2024
13	Directorate of Capital Construction	K. Sargsyan	A39521	TT for dismantling of retaining walls at the site of the new PP and installation of new retaining walls	09.01.2024
14	Directorate of Capital Construction	K. Sargsyan	A43686	Development of working documentation for reconstruction of ZCMC processing plant CJSC with increase of capacity up to 30 million tons per year.	09.01.2024
15	Directorate of Capital Construction	K. Sargsyan	A44059	Execution of construction and installation works of the Object Connection of the substation 220/110/10 KV "Kajaran" according to the scheme "entry-exit" to the transmission network from the overhead line 220 kV "Meghri-1".	05.01.2024
16	Directorate of Capital Construction	K. Sargsyan	A44159	Performance of author's supervision over the performance of construction and installation works of the building "Kitchen" located at the address Kapan, Tandzulenge str.	06.01.2024
17	Directorate of Capital Construction	K. Sargsyan	A43881	Selection of a contractor for dismantling of the existing Diesel Park	06.01.2024
18	Directorate of Capital Construction	K. Sargsyan	A44188	Supply of pneumatic hangar for storage of special equipment at the quarry territory	10.10.2024
19	Directorate of Capital Construction	K. Sargsyan	A41663	Conclusion of a tripartite framework agreement	10.10.2024
20	Directorate of Capital Construction	K. Sargsyan	A45100	Addendum to the Tripartite Framework Agreement with KGCM/ACUNC on the Technical Facilities Maintenance Package	10.10.2024
21	Directorate of Capital Construction	K. Sargsyan	A45104	Development of design and working documentation for the project Construction of a new explosives storage facility at ZCMC's open pit territory	09.01.2024
22	Directorate of Capital Construction	K. Sargsyan	A45251	Comprehensive and detailed inspection of the technical condition of the buildings of kindergarten N1	09.01.2024
23	Directorate of Capital Construction	K. Sargsyan	A45400	Dismantling and construction and installation works on the arrangement of retaining walls at the facility "Industrial warehouse on the territory of ZCMC CJSC" First stage	09.01.2024
24	Directorate of Capital Construction	K. Sargsyan	A40199	Supply of AC	09.01.2024
25	Directorate of Capital Construction	K. Sargsyan	A42806, A44067	Supply of fencing mesh (Rabica)	11.01.2024
26	Directorate of Capital Construction	K. Sargsyan	A44031	Supply of a log cabin for a bathhouse	11.01.2024
27	FUEL AND LUBRICANTS	K. Sargsyan	A35036	Cleaning, drying, disassembly and installation of tanks	11.01.2024